



PUBLIC WORKS DEPARTMENT

Engineering Division

303 West Commonwealth Avenue, Fullerton, CA 92832-1775

Telephone: 714-738-6845

Website: www.cityoffullerton.com

January 6, 2026

CHRISTLIEB WELL 15A SAND SEPARATOR AND MISCELLANEOUS IMPROVEMENTS PROJECT NO. 53034

ADDENDUM NO. 1

TO: ALL PLAN AND SPECIFICATION HOLDERS

THIS ADDENDUM, AS DESCRIBED BELOW, IS FOR USE OF CONTRACTORS AND SUBCONTRACTORS SUBMITTING BIDS ON THIS PROJECT. ALL BIDDERS SHALL INDICATE ON THE BID PROPOSAL FORM THAT THEY HAVE RECEIVED THIS ADDENDUM.

CLARIFICATION TO THE BID DOCUMENTS:

1. The forty (40) working days as part of the contract documents are for field construction only. The time needed for the submittal approvals and material procurement processes are **not** included in the forty working days. The City will have the ultimate determination on the start date on the Notice to Proceed, but date will be negotiated with the Contractor, with consideration given to the status of submittals and material delivery schedule.

The submittal and material procurement processes shall begin immediately upon execution of contract documents.

END OF ADDENDUM